
Statement of Work
Reference #: F
Program Name: Central Region F

Southeast BPSR Wellness Recovery Center (WRC)
with MHSA TAY and Adult/Older Adult Outpatient Expansion
and Mental Health Clubhouse with MHSA Clubhouse Expansion

COUNTY PROJECTED FUNDING INCLUDES:
MHSA -CSS1 SD/MC2 START-UP3 TRAINING4 REPROCUREMENT5 TOTAL

FY 05-06 69,117$        -$             69,117$        
ONE-TIME FUNDS 31,899$        8,046$          39,945$        
FY 06-07 269,509$      52,722$        -$             -$             1,132,829$                 1,455,060$   
FY 07-08 269,509$      52,722$        -$             -$             1,132,829$                 1,455,060$   
FY 08-096 269,509$      52,722$        -$             -$             1,132,829$                 1,455,060$   

1  per MHSA - CSS Plan A-5, A-8 & TAY-4 Services for FY 05-06 (04/01/06-06/30/06), FY 06-07, FY 07-08; prorated for clients.
2  per MHSA-CSS Plan A-8 & TAY-4 Short-Doyle / Medi-Cal Revenue prorated for clients.
3  per MHSA - CSS Plan A-5, A-8 & TAY-4 One-Time Start-up costs for program implementation and development prorated for clients.
4  per MHSA - CSS Plan A-5, A-8 & TAY-4 One-Time Training Costs prorated for clients.
5  per NHA - Project Enable and The Friendship Clubhouse Reprocurements.
6  Contract 2 year option funding totals estimated to remain the same as FY 08-09.

note: FY 05-06 service dollars presented for MHSA-CSS plan purposes only and are not to be included in proposal budgets.
The timeline for expending start-up dollars is from the date of contract execution to 6 weeks past the negotiated service
delivery start date for MHSA services. Training dollars must be spent from the contract execution date to 6/30/08.



Statement of Work
Reference #: E
Program Name: Central Region E

Southeast Mental Health Clinic with MHSA Adult Outpatient Expansion

COUNTY PROJECTED FUNDING INCLUDES:
MHSA -CSS1 SD/MC2 START-UP3 TRAINING4 REPROCUREMENT5 TOTAL

FY 05-06 22,500$        -$             22,500$        
ONE-TIME FUNDS 10,385$        2,025$          12,410$        
FY 06-07 90,000$        24,480$        -$             -$             213,384$                    327,864$      
FY 07-08 90,000$        24,480$        -$             -$             213,384$                    327,864$      
FY 08-096 90,000$        24,480$        -$             -$             213,384$                    327,864$      

1  per MHSA - CSS Plan A-8 Services for FY 05-06 (04/01/06-06/30/06), FY 06-07, FY 07-08; prorated for clients.
2  per MHSA-CSS Plan A-8 Short-Doyle / Medi-Cal Revenue prorated for clients.
3  per MHSA - CSS Plan A-8 One-Time Start-up costs for program implementation and development prorated for clients.
4  per MHSA - CSS Plan A-8 One-Time Training Costs prorated for clients.
5  per FHC - Logan Heights Counseling Center Reprocurement.
6  Contract 2 year option funding totals estimated to remain the same as FY 08-09.

note: FY 05-06 service dollars presented for MHSA-CSS plan purposes only and are not to be included in proposal budgets.
The timeline for expending start-up dollars is from the date of contract execution to 6 weeks past the negotiated service
delivery start date for MHSA services. Training dollars must be spent from the contract execution date to 6/30/08.



Statement of Work
Reference #: D
Program Name: North Central Region D

BPSR Wellness Recovery Center (WRC)
with MHSA TAY & Adult/Older Adult Outpatient Expansion

COUNTY PROJECTED FUNDING INCLUDES:
MHSA -CSS1 SD/MC2 START-UP3 TRAINING4 REPROCUREMENT5 TOTAL

FY 05-06 48,630$        -$             -$             -$             -$                            48,630$        
ONE-TIME FUNDS -$             -$             22,444$        4,649$          -$                            27,093$        
FY 06-07 194,509$      52,722$        -$             -$             682,583$                    929,814$      
FY 07-08 194,509$      52,722$        -$             -$             682,583$                    929,814$      
FY 08-096 194,509$      52,722$        -$             -$             682,583$                    929,814$      

1  per MHSA - CSS Plan A-8 & TAY-4 Services for FY 05-06 (04/01/06-06/30/06), FY 06-07, FY 07-08; prorated for clients.
2  per MHSA-CSS Plan A-8 & TAY-4 Short-Doyle / Medi-Cal Revenue prorated for clients.
3  per MHSA - CSS Plan A-8 & TAY-4 One-Time Start-up costs for program implementation and development prorated for clients.
4  per MHSA - CSS Plan A-8 & TAY-4 One-Time Training Costs prorated for clients.
5  per CRF - Douglas Young Clinic Reprocurement.
6  Contract 2 year option funding totals estimated to remain the same as FY 08-09.

note: FY 05-06 service dollars presented for MHSA-CSS plan purposes only and are not to be included in proposal budgets.
The timeline for expending start-up dollars is from the date of contract execution to 6 weeks past the negotiated service
delivery start date for MHSA services. Training dollars must be spent from the contract execution date to 6/30/08.



Statement of Work
Reference #: C
Program Name: Central Region C

COD Mental Health Clinic, Mental Health Clubhouse
with MHSA Clubhouse Expansion and Peer-to-Peer Telephone Support Services

COUNTY PROJECTED FUNDING INCLUDES:
MHSA -CSS1 START-UP2 TRAINING3 REPROCUREMENT4 TOTAL

FY 05-06 27,316$        -$                            27,316$        
ONE-TIME FUNDS 12,607$        4,529$          17,136$        
FY 06-07 100,000$      -$             -$             694,286$                    794,286$     
FY 07-08 100,000$      -$             -$             694,286$                    794,286$     
FY 08-095 100,000$      -$             -$             694,286$                    794,286$      

1  per MHSA - CSS Plan A-5 Services for FY 05-06 (04/01/06-06/30/06), FY 06-07, FY 07-08; prorated for clients.
2  per MHSA - CSS Plan A-5 One-Time Start-up costs for program implementation and development prorated for clients.
3  per MHSA - CSS Plan A-5 One-Time Training Costs prorated for clients.
4  per The Meeting Place Clubhouse, The Consumer Warm Line and UCSD - COD Program Reprocurements.
5  Contract 2 year option funding totals estimated to remain the same as FY 08-09.

note: FY 05-06 service dollars presented for MHSA-CSS plan purposes only and are not to be included in proposal budgets.
The timeline for expending start-up dollars is from the date of contract execution to 6 weeks past the negotiated service
delivery start date for MHSA services. Training dollars must be spent from the contract execution date to 6/30/08.



Statement of Work
Reference #: B
Program Name: Central Region B

Walk-In Mental Health Clinic with MHSA Adult Outpatient Expansion
and Homeless Mental Health Clubhouse with MHSA Clubhouse Expansion

COUNTY PROJECTED FUNDING INCLUDES:
MHSA -CSS1 SD/MC2 START-UP3 TRAINING4 REPROCUREMENT5 TOTAL

FY 05-06 46,066$        -$             -$             -$             -$                            46,066$        
ONE-TIME FUNDS -$             -$             21,261$        6,216$          -$                            27,477$        
FY 06-07 175,000$      20,400$        -$             -$             1,350,637$                 1,546,037$   
FY 07-08 175,000$      20,400$        -$             -$             1,350,637$                 1,546,037$   
FY 08-096 175,000$      20,400$        -$             -$             1,350,637$                 1,546,037$   

1  per MHSA - CSS Plan A-8 and A-5 Services for FY 05-06 (04/01/06-06/30/06), FY 06-07, FY 07-08; prorated for clients.
2  per MHSA-CSS Plan A-8 Short-Doyle / Medi-Cal Revenue prorated for clients.
3  per MHSA - CSS Plan A-8 and A-5 One-Time Start-up costs for program implementation and development prorated for clients.
4  per MHSA - CSS Plan A-8 and A-5 One-Time Training Costs prorated for clients.
5  per Catholic Charities and MHS, Inc. - Downtown Mental Health Center and Friend to Friend Clubhouse Reprocurements.
6  Contract 2 year option funding totals estimated to remain the same as FY 08-09.

note: FY 05-06 service dollars presented for MHSA-CSS plan purposes only and are not to be included in proposal budgets.
The timeline for expending start-up dollars is from the date of contract execution to 6 weeks past the negotiated service
delivery start date for MHSA services. Training dollars must be spent from the contract execution date to 6/30/08.



Statement of Work
Reference #: A
Program Name: Central Region A

BPSR Wellness and Recovery Center / Supportive Living Program
with MHSA TAY Outpatient Expansion and Mental Health Clubhouse
with MHSA Clubhouse Expansion

COUNTY PROJECTED FUNDING INCLUDES:
MHSA -CSS1 SD/MC2 START-UP3 TRAINING4 REPROCUREMENT5 TOTAL

FY 05-06 57,196$             -$                  -$             -$             -$                            57,196$              
ONE-TIME FUNDS -$                  -$                  26,398$        7,490$          -$                            33,888$              
FY 06-07 219,509$           32,322$             -$             -$             1,311,080$                 1,562,911$         
FY 07-08 219,509$           32,322$             -$             -$             1,311,080$                 1,562,911$         
FY 08-096 219,509$           32,322$             -$             -$             1,311,080$                 1,562,911$          

1  per MHSA - CSS Plan TAY-4 and A-5 Services for FY 05-06 (04/01/06-06/30/06), FY 06-07, FY 07-08; prorated for clients.
2  per MHSA-CSS Plan TAY-4 Short-Doyle / Medi-Cal Revenue prorated for clients.
3  per MHSA - CSS Plan TAY-4 and A-5 One-Time Start-up costs for program implementation and development prorated for clients.
4  per MHSA - CSS Plan TAY-4 and A-5 One-Time Training Costs prorated for clients.
5  per CRF, Areta Crowell Center (with PATH Vocational Component), SSLP, and Corner Clubhouse Reprocurements.
6  Contract 2 year option funding totals estimated to remain the same as FY 08-09.

note: FY 05-06 service dollars presented for MHSA-CSS plan purposes only and are not to be included in proposal budgets.
The timeline for expending start-up dollars is from the date of contract execution to 6 weeks past the negotiated service
delivery start date for MHSA services. Training dollars must be spent from the contract execution date to 6/30/08.


